
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 405 

STATE PROJECT NO.   RD-81-1(1044) 

LOCATION: US-81, GENEVA SOUTH 

COUNTIES: FILLMORE 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

December 15, 2011.  At that time the bids will be opened and read for 

SPECIALTY 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  SPECIALTY 

  START DATE 02/27/2012    WORKING DAYS    45 

  Price Range $    250,000 to $  1,000,000 

 

  Plans and specifications may be seen beginning November 22, 2011  at the Lincoln 

Central Office and November 28, 2011  at the District Engineer's Office at GRAND ISLAND 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING STANDARDS)                             5   SHEETS   $   1.25 

STANDARD PLANS                                              2   SHEETS   $   0.50 

 

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T            TYPICAL CROSS SECTIONS 

    2-S1 - 2-S2    SUMMARY OF QUANTITIES 

    3              TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE 

                   (FREEWAY-INTERSTATE) 

 

    STANDARD PLANS   

 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 8 SPECIALTY 

 

BARRICADE, TYPE II                                  31,500 BDAY 

BARRICADE, TYPE III                                    506 BDAY 

TEMPORARY SIGN DAY                                   1,080 EACH 

SIGN DAY                                             5,512 EACH 

FLASHING ARROW PANEL                                    45 DAY 

MOBILIZATION                                     LUMP      LUMP 

SEALING CRACKS                                       6,140 LF 

SEALING JOINTS                                     337,000 LF 

JOINT SEALING - ASPHALT TO CONCRETE                  1,174 STA 

 


